
EA IGCE Summary for Falcon RI/FS * All the information on this tab is calculated from worksheets "Task 1" through "Task 15"

Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total

Senior Scientist 55 8,510.15$   0 -$            0 -$              0 -$              0 -$  18 2,785.14$   27 4,177.71$   0 -$  19 2,939.87$   0 -$  0 -$  39 6,034.47$   0 -$          0 -$  0 -$          0 -$  158 24,447.34$   

Mid-Level Scientist 52 5,507.32$   0 -$            16 1,694.56$     0 -$              0 -$  15 1,588.65$   24 2,541.84$   0 -$  310 32,832.10$ 0 -$  0 -$  22 2,330.02$   10 1,059.10$ 0 -$  0 -$          0 -$  449 47,553.59$   

Junior Scientist 0 -$            9 759.78$      58 4,896.36$     0 -$              0 -$  0 -$            0 -$            0 -$  0 -$            0 -$  0 -$  0 -$            0 -$          0 -$  0 -$          0 -$  67 5,656.14$     

Senior Engineer 0 -$            0 -$            0 -$              0 -$              0 -$  0 -$            0 -$            0 -$  0 -$            0 -$  0 -$  0 -$            0 -$          0 -$  0 -$          0 -$  0 -$              

Mid-Level Engineer 0 -$            0 -$            0 -$              0 -$              0 -$  0 -$            0 -$            0 -$  0 -$            0 -$  0 -$  0 -$            0 -$          0 -$  0 -$          0 -$  0 -$              

Junior Engineer 0 -$            0 -$            0 -$              0 -$              0 -$  0 -$            0 -$            0 -$  0 -$            0 -$  0 -$  0 -$            0 -$          0 -$  0 -$          0 -$  0 -$              

Technician 2 139.94$      0 -$            90 6,297.30$     0 -$              0 -$  0 -$            0 -$            0 -$  0 -$            0 -$  0 -$  0 -$            0 -$          0 -$  0 -$          0 -$  92 6,437.24$     

Senior Technician 28 2,570.68$   0 -$            0 -$              0 -$              0 -$  0 -$            0 -$            0 -$  0 -$            0 -$  0 -$  0 -$            0 -$          0 -$  0 -$          0 -$  28 2,570.68$     

Risk Assessor/Toxicologist 40 5,835.60$   0 -$            0 -$              0 -$              0 -$  6 875.34$      378 55,146.42$ 0 -$  19 2,771.91$   0 -$  0 -$  0 -$            0 -$          0 -$  0 -$          0 -$  443 64,629.27$   

Principal Technical Specialist 16 3,857.28$   0 -$            0 -$              0 -$              0 -$  6 1,446.48$   24 5,785.92$   0 -$  19 4,580.52$   0 -$  0 -$  6 1,446.48$   0 -$          0 -$  0 -$          0 -$  71 17,116.68$   

Clerical/Office 88 6,458.32$   25 1,834.75$   0 -$              0 -$              0 -$  3 220.17$      18 1,321.02$   0 -$  6 440.34$      0 -$  0 -$  6 440.34$      6 440.34$    0 -$  38 2,788.82$ 0 -$  190 13,944.10$   

Project Manager 176 29,904.16$ 76 12,913.16$ 150 25,486.50$   0 -$              0 -$  9 1,529.19$   27 4,587.57$   0 -$  19 3,228.29$   0 -$  0 -$  45 7,645.95$   10 1,699.10$ 0 -$  24 4,077.84$ 0 -$  536 91,071.76$   

Site/Construction Manager 0 -$            0 -$            24 2,888.64$     0 -$              0 -$  0 -$            0 -$            0 -$  0 -$            0 -$  0 -$  0 -$            0 -$          0 -$  0 -$          0 -$  24 2,888.64$     

Procurement 1 92.51$        0 -$            0 -$              0 -$              0 -$  0 -$            0 -$            0 -$  0 -$            0 -$  0 -$  0 -$            0 -$          0 -$  0 -$          0 -$  1 92.51$          

Community Relations 0 -$            38 4,455.12$   0 -$              0 -$              0 -$  0 -$            0 -$            0 -$  0 -$            0 -$  0 -$  0 -$            0 -$          0 -$  0 -$          0 -$  38 4,455.12$     

GIS/IT Database 24 2,576.40$   8 858.80$      40 4,294.00$     0 -$              0 -$  6 644.10$      24 2,576.40$   0 -$  8 858.80$      0 -$  0 -$  6 644.10$      8 858.80$    0 -$  0 -$          0 -$  124 13,311.40$   

CADD 24 2,165.28$   0 -$            40 3,608.80$     0 -$              0 -$  0 -$            0 -$            0 -$  0 -$            0 -$  0 -$  0 -$            4 360.88$    0 -$  0 -$          0 -$  68 6,134.96$     

Project Controls Specialist 0 -$            0 -$            0 -$              0 -$              0 -$  0 -$            0 -$            0 -$  0 -$            0 -$  0 -$  0 -$            0 -$          0 -$  0 -$          0 -$  0 -$              

Subtotal: 506 67,617.64$ 156 20,821.61$ 418 49,166.16$   0 -$              0 -$  63 9,089.07$   522 76,136.88$ 0 -$  400 47,651.83$ 0 -$  0 -$  124 18,541.36$ 38 4,418.22$ 0 -$  62 6,866.66$ 0 -$  2289 300,309.43$ 

TRAVEL & ODC 10,422.00$ 10,032.00$ 47,100.00$   -$              -$  1,780.00$   5,340.00$   -$  1,780.00$   -$  -$  1,780.00$   158.00$    -$  267.00$    -$  78,659.00$   

   G&A (11.43%) 1,191.23$   1,146.66$   5,383.53$     -$              -$  203.45$      610.36$      -$  203.45$      -$  -$  203.45$      18.06$      -$  30.52$      -$  8,990.72$     

Subtotal: 11,613.23$ 11,178.66$ 52,483.53$   -$              -$  1,983.45$   5,950.36$   -$  1,983.45$   -$  -$  1,983.45$   176.06$    -$  297.52$    -$  87,649.72$   

SUBCONTRACTOR -$            1,300.00$   31,000.00$   190,248.00$ -$  -$            -$            -$  -$            -$  -$  -$            -$          -$  -$          -$  222,548.00$ 

   G&A 11.43% & Fee 3% -$            187.59$      4,473.30$     27,452.79$   -$  -$            -$            -$  -$            -$  -$  -$            -$          -$  -$          -$  32,113.68$   

Subtotal: -$            1,487.59$   35,473.30$   217,700.79$ -$  -$            -$            -$  -$            -$  -$  -$            -$          -$  -$          -$  254,661.68$ 

INCENTIVE FEE -$            -$            -$              -$              -$  -$            -$            -$  -$            -$  -$  -$            -$          -$  -$          -$  -$              

TOTAL: 506 79,230.87$ 156 33,487.86$ 418 137,122.99$ 0 217,700.79$ 0 -$  63 11,072.52$ 522 82,087.24$ 0 -$  400 49,635.28$ 0 -$  0 -$  124 20,524.81$ 38 4,594.28$ 0 -$  62 7,164.18$ 0 -$  2289 642,620.83$ 
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EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other ODC 

Cost  Total 

Senior Scientist 55 Hr 154.73$ 8,510.15$                                  8,510.15$   

Mid-Level Scientist 52 Hr 105.91$ 5,507.32$                                  5,507.32$   

Junior Scientist Hr 84.42$   -$                                           -$            

Senior Engineer Hr 155.80$ -$                                           -$            

Mid-Level Engineer Hr 118.76$ -$                                           -$            

Junior Engineer Hr 92.42$   -$                                           -$            

Technician 2 Hr 69.97$   139.94$                                     139.94$      

Senior Technician 28 Hr 91.81$   2,570.68$                                  2,570.68$   

Risk Assessor/Toxicologist 40 Hr 145.89$ 5,835.60$                                  5,835.60$   

Principal Technical Specialist 16 Hr 241.08$ 3,857.28$                                  3,857.28$   

Clerical/Office 88 Hr 73.39$   6,458.32$                                  6,458.32$   

Project Manager 176 Hr 169.91$ 29,904.16$                                29,904.16$ 

Site/Construction Manager Hr 120.36$ -$                                           -$            

Procurement 1 Hr 92.51$   92.51$                                       92.51$        

Community Relations Hr 117.24$ -$                                           -$            

GIS/IT Database 24 Hr 107.35$ 2,576.40$                                  2,576.40$   

CADD 24 Hr 90.22$   2,165.28$                                  2,165.28$   

Project Controls Specialist Hr 85.27$   -$                                           -$            

Subtotal: 506

Airfare 3 Each 310.00$ 930.00$    930.00$      

Lodging-Standard CONUS Day -$          -$            

Lodging Day -$          -$            

Rental Car 1 Day 45.00$   45.00$      45.00$        

Gasoline 1 LS 4.00$     4.00$        4.00$          

Pickup Truck Day -$          -$            

Mileage -  Pickup Truck Mile -$          -$            

Mileage - Personal Vehicle Mile -$          -$            

M&IE-Standard CONUS Day -$          -$            

M&IE- 3 Day 51.00$   153.00$    153.00$      

Shipping 110 LS 25.00$   2,750.00$ 2,750.00$   

Copying 61000 Page 0.10$     6,100.00$ 6,100.00$   

Other LS -$          -$            

TASK 1: Project Planning & Support

Travel 

Report Production

Other

Labor



Office Supplies 220 Each 2.00$     440.00$    440.00$      

Each -$          -$            

Each -$          -$            

Each -$          -$            

1,191.23$   

Each -$     

Each -$     -$            

-$            

TASK 1 Subtotals: 506 67,617.64$                                -$     1,132$      9,290$      79,230.87$ 

Subcontractors

Incentive Fee

TRAVEL & ODC G&A 11.43%

Subcontractor G&A 11.43% + Fee 3%

Equipment



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other ODC 

Cost  Total 

Senior Scientist Hr 154.73$    -$                                          -$            

Mid-Level Scientist Hr 105.91$    -$                                          -$            

Junior Scientist 9 Hr 84.42$      759.78$                                    759.78$      

Senior Engineer Hr 155.80$    -$                                          -$            

Mid-Level Engineer Hr 118.76$    -$                                          -$            

Junior Engineer Hr 92.42$      -$                                          -$            

Technician Hr 69.97$      -$                                          -$            

Senior Technician Hr 91.81$      -$                                          -$            

Risk Assessor/Toxicologist Hr 145.89$    -$                                          -$            

Principal Technical Specialist Hr 241.08$    -$                                          -$            

Clerical/Office 25 Hr 73.39$      1,834.75$                                 1,834.75$   

Project Manager 76 Hr 169.91$    12,913.16$                               12,913.16$ 

Site/Construction Manager Hr 120.36$    -$                                          -$            

Procurement Hr 92.51$      -$                                          -$            

Community Relations 38 Hr 117.24$    4,455.12$                                 4,455.12$   

GIS/IT Database 8 Hr 107.35$    858.80$                                    858.80$      

CADD Hr 90.22$      -$                                          -$            

Project Controls Specialist Hr 85.27$      -$                                          -$            

Subtotal: 156

Airfare 6 Each 310.00$    1,860.00$ 1,860.00$   

Lodging-Standard CONUS Day -$          -$            

Lodging 6 Day 87.00$      522.00$    522.00$      

Rental Car 3 Day 45.00$      135.00$    135.00$      

Gasoline 1 LS 11.00$      11.00$      11.00$        

Pickup Truck Day -$          -$            

Mileage -  Pickup Truck Mile 0.50$        -$          -$            

Mileage - Personal Vehicle Mile 0.50$        -$          -$            

M&IE-Standard CONUS Day -$          -$            

M&IE- 12 Day 51.00$      612.00$    612.00$      

Shipping LS 25.00$      -$          -$            

Copying 3400 Page 0.10$        340.00$    340.00$      

Other LS -$          -$            

Office Supplies (Posters) 9 Each 8.00$        72.00$      72.00$        

Labor

TASK 2: Community Involvement

Travel 

Report Production

Other



Fact Sheets (Shipping) 400 Each 0.45$        180.00$    180.00$      

Audio/Visual Each 200.00$    -$          -$            

Public Notices 9 Each 700.00$    6,300.00$ 6,300.00$   

1,146.66$   

Court Reporter 1 Each 1,000.00$ 1,000.00$ 1,000.00$   

Rental Fee for Room 3 Each 100.00$    300.00$    300.00$      

187.59$      

TASK 2 Subtotals: 156 20,821.61$                               1,300$      3,140$      6,892$      33,487.86$ 

TRAVEL & ODC G&A 11.43%

Subcontractor G&A 11.43% + Fee 3%

Incentive Fee

Equipment

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost Subcon. Cost Travel Cost

Other ODC 

Cost  Total 

Senior Scientist Hr 154.73$      -$                                           -$              

Mid-Level Scientist 16 Hr 105.91$      1,694.56$                                  1,694.56$     

Junior Scientist 58 Hr 84.42$        4,896.36$                                  4,896.36$     

Senior Engineer Hr 155.80$      -$                                           -$              

Mid-Level Engineer Hr 118.76$      -$                                           -$              

Junior Engineer Hr 92.42$        -$                                           -$              

Technician 90 Hr 69.97$        6,297.30$                                  6,297.30$     

Senior Technician Hr 91.81$        -$                                           -$              

Risk Assessor/Toxicologist Hr 145.89$      -$                                           -$              

Principal Technical Specialist Hr 241.08$      -$                                           -$              

Clerical/Office Hr 73.39$        -$                                           -$              

Project Manager 150 Hr 169.91$      25,486.50$                                25,486.50$   

Site/Construction Manager 24 Hr 120.36$      2,888.64$                                  2,888.64$     

Procurement Hr 92.51$        -$                                           -$              

Community Relations Hr 117.24$      -$                                           -$              

GIS/IT Database 40 Hr 107.35$      4,294.00$                                  4,294.00$     

CADD 40 Hr 90.22$        3,608.80$                                  3,608.80$     

Project Controls Specialist Hr 85.27$        -$                                           -$              

Subtotal: 418

Airfare 28 Each 310.00$      8,680.00$   8,680.00$     

Lodging-Standard CONUS Day -$            -$              

Lodging 128 Day 87.00$        11,136.00$ 11,136.00$   

Rental Car 98 Day 45.00$        4,410.00$   4,410.00$     

Gasoline 1 LS 346.00$      346.00$      346.00$        

Pickup Truck Day -$            -$              

Mileage -  Pickup Truck Mile 0.50$          -$            -$              

Mileage - Personal Vehicle Mile 0.50$          -$            -$              

M&IE-Standard CONUS Day -$            -$              

M&IE- 128 Day 51.00$        6,528.00$   6,528.00$     

Shipping LS 25.00$        -$            -$              

Copying Page 0.10$          -$            -$              

Other LS -$            -$            -$              

Water Craft and Command Post 1 Each 10,500.00$ 10,500.00$ 10,500.00$   

Each -$            -$              

Sampling Supplies 1 Each 5,000.00$   5,000.00$   5,000.00$     

Personal Air Monitors 1 Each 500.00$      500.00$      500.00$        

5,383.53$     

Labor

TASK 3: Data Acquisition

Travel 

Report Production

Other

TRAVEL & ODC G&A 11.43%

Equipment



Construction of Borings/GW Monitoring Wells 1 Each 31,000.00$ 31,000.00$   31,000.00$   

Each -$            -$              -$              

4,473.30$     

TASK 3 Subtotals: 418 49,166.16$                                31,000$        31,100$      16,000$      137,122.99$ 

Subcontractor G&A 11.43% + Fee 3%

Incentive Fee

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost Subcon. Cost Travel Cost

Other ODC 

Cost  Total 

Senior Scientist Hr 154.73$        -$                                           -$              

Mid-Level Scientist Hr 105.91$        -$                                           -$              

Junior Scientist Hr 84.42$          -$                                           -$              

Senior Engineer Hr 155.80$        -$                                           -$              

Mid-Level Engineer Hr 118.76$        -$                                           -$              

Junior Engineer Hr 92.42$          -$                                           -$              

Technician Hr 69.97$          -$                                           -$              

Senior Technician Hr 91.81$          -$                                           -$              

Risk Assessor/Toxicologist Hr 145.89$        -$                                           -$              

Principal Technical Specialist Hr 241.08$        -$                                           -$              

Clerical/Office Hr 73.39$          -$                                           -$              

Project Manager Hr 169.91$        -$                                           -$              

Site/Construction Manager Hr 120.36$        -$                                           -$              

Procurement Hr 92.51$          -$                                           -$              

Community Relations Hr 117.24$        -$                                           -$              

GIS/IT Database Hr 107.35$        -$                                           -$              

CADD Hr 90.22$          -$                                           -$              

Project Controls Specialist Hr 85.27$          -$                                           -$              

Subtotal: 0

Airfare Each 310.00$        -$          -$              

Lodging-Standard CONUS Day -$          -$              

Lodging Day 87.00$          -$          -$              

Rental Car Day 45.00$          -$          -$              

Gasoline LS -$          -$              

Pickup Truck Day -$          -$              

Mileage -  Pickup Truck Mile 0.50$            -$          -$              

Mileage - Personal Vehicle Mile 0.50$            -$          -$              

M&IE-Standard CONUS Day -$          -$              

M&IE- Day 51.00$          -$          -$              

Shipping LS 25.00$          -$          -$              

Copying Page 0.10$            -$          -$              

Other LS -$              -$          -$              

Office Supplies Each 2.00$            -$          -$              

Each -$          -$              

Labor

TASK 4: Sample Analysis

Travel 

Report Production

Other



Each -$          -$              

Each -$          -$              

-$              

Sample Analyses 1 Each 186,248.00$ 186,248.00$ 186,248.00$ 

Biota Sampling 1 Each 4,000.00$     4,000.00$     4,000.00$     

27,452.79$   

TASK 4 Subtotals: 0 -$                                           190,248$      -$          -$          217,700.79$ 

TRAVEL & ODC G&A 11.43%

Subcontractor G&A 11.43% + Fee 3%

Incentive Fee

Equipment

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other 

ODC 

Cost  Total 

Senior Scientist Hr 154.73$ -$                                           -$ 

Mid-Level Scientist Hr 105.91$ -$                                           -$ 

Junior Scientist Hr 84.42$   -$                                           -$ 

Senior Engineer Hr 155.80$ -$                                           -$ 

Mid-Level Engineer Hr 118.76$ -$                                           -$ 

Junior Engineer Hr 92.42$   -$                                           -$ 

Technician Hr 69.97$   -$                                           -$ 

Senior Technician Hr 91.81$   -$                                           -$ 

Risk Assessor/Toxicologist Hr 145.89$ -$                                           -$ 

Principal Technical Specialist Hr 241.08$ -$                                           -$ 

Clerical/Office Hr 73.39$   -$                                           -$ 

Project Manager Hr 169.91$ -$                                           -$ 

Site/Construction Manager Hr 120.36$ -$                                           -$ 

Procurement Hr 92.51$   -$                                           -$ 

Community Relations Hr 117.24$ -$                                           -$ 

GIS/IT Database Hr 107.35$ -$                                           -$ 

CADD Hr 90.22$   -$                                           -$ 

Project Controls Specialist Hr 85.27$   -$                                           -$ 

Subtotal: 0

Airfare Each 310.00$ -$          -$ 

Lodging-Standard CONUS Day -$          -$ 

Lodging Day 87.00$   -$          -$ 

Rental Car Day 45.00$   -$          -$ 

Gasoline LS -$          -$ 

Pickup Truck Day -$          -$ 

Mileage -  Pickup Truck Mile 0.50$     -$          -$ 

Mileage - Personal Vehicle Mile 0.50$     -$          -$ 

M&IE-Standard CONUS Day -$          -$ 

M&IE- Day 51.00$   -$          -$ 

Labor

TASK 5: Data Validation

Travel 

Report Production



Shipping LS 25.00$   -$ -$ 

Copying Page 0.10$     -$ -$ 

Other LS -$       -$ -$ 

Office Supplies Each 2.00$     -$ -$ 

Each -$ -$ 

Each -$ -$ 

Each -$ -$ 

-$ 

Each -$     -$ 

Each -$     -$ 

-$ 

TASK 5 Subtotals: 0 -$                                           -$     -$          -$ -$ 

Other

TRAVEL & ODC G&A 11.43%

Subcontractor G&A 11.43% + Fee 3%

Incentive Fee

Equipment

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other ODC 

Cost  Total 

Senior Scientist 18 Hr 154.73$ 2,785.14$                                  2,785.14$   

Mid-Level Scientist 15 Hr 105.91$ 1,588.65$                                  1,588.65$   

Junior Scientist Hr 84.42$   -$                                           -$            

Senior Engineer Hr 155.80$ -$                                           -$            

Mid-Level Engineer Hr 118.76$ -$                                           -$            

Junior Engineer Hr 92.42$   -$                                           -$            

Technician Hr 69.97$   -$                                           -$            

Senior Technician Hr 91.81$   -$                                           -$            

Risk Assessor/Toxicologist 6 Hr 145.89$ 875.34$                                     875.34$      

Principal Technical Specialist 6 Hr 241.08$ 1,446.48$                                  1,446.48$   

Clerical/Office 3 Hr 73.39$   220.17$                                     220.17$      

Project Manager 9 Hr 169.91$ 1,529.19$                                  1,529.19$   

Site/Construction Manager Hr 120.36$ -$                                           -$            

Procurement Hr 92.51$   -$                                           -$            

Community Relations Hr 117.24$ -$                                           -$            

GIS/IT Database 6 Hr 107.35$ 644.10$                                     644.10$      

CADD Hr 90.22$   -$                                           -$            

Project Controls Specialist Hr 85.27$   -$                                           -$            

Subtotal: 63

Airfare Each 310.00$ -$          -$            

Lodging-Standard CONUS Day -$          -$            

Lodging Day 87.00$   -$          -$            

Rental Car Day 45.00$   -$          -$            

Gasoline LS -$          -$            

Pickup Truck Day -$          -$            

Mileage -  Pickup Truck Mile 0.50$     -$          -$            

Mileage - Personal Vehicle Mile 0.50$     -$          -$            

M&IE-Standard CONUS Day -$          -$            

M&IE- Day 51.00$   -$          -$            

Shipping 20 LS 25.00$   500.00$    500.00$      

Copying 12000 Page 0.10$     1,200.00$ 1,200.00$   

Other LS -$          -$            

Labor

TASK 6: Data Evaluation

Travel 

Report Production

Other



Office Supplies 40 Each 2.00$     80.00$      80.00$        

Each -$          -$            

Each -$          -$            

Each -$          -$            

203.45$      

Each -$     -$            

Each -$     -$            

-$            

TASK 6 Subtotals: 63 9,089.07$                                  -$     -$          1,780$      11,072.52$ 

TRAVEL & ODC G&A 11.43%

Subcontractor G&A 11.43% + Fee 3%

Incentive Fee

Equipment

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other ODC 

Cost  Total 

Senior Scientist 27 Hr 154.73$ 4,177.71$                                  4,177.71$   

Mid-Level Scientist 24 Hr 105.91$ 2,541.84$                                  2,541.84$   

Junior Scientist Hr 84.42$   -$                                           -$            

Senior Engineer Hr 155.80$ -$                                           -$            

Mid-Level Engineer Hr 118.76$ -$                                           -$            

Junior Engineer Hr 92.42$   -$                                           -$            

Technician Hr 69.97$   -$                                           -$            

Senior Technician Hr 91.81$   -$                                           -$            

Risk Assessor/Toxicologist 378 Hr 145.89$ 55,146.42$                                55,146.42$ 

Principal Technical Specialist 24 Hr 241.08$ 5,785.92$                                  5,785.92$   

Clerical/Office 18 Hr 73.39$   1,321.02$                                  1,321.02$   

Project Manager 27 Hr 169.91$ 4,587.57$                                  4,587.57$   

Site/Construction Manager Hr 120.36$ -$                                           -$            

Procurement Hr 92.51$   -$                                           -$            

Community Relations Hr 117.24$ -$                                           -$            

GIS/IT Database 24 Hr 107.35$ 2,576.40$                                  2,576.40$   

CADD Hr 90.22$   -$                                           -$            

Project Controls Specialist Hr 85.27$   -$                                           -$            

Subtotal: 522

Airfare Each 310.00$ -$          -$            

Lodging-Standard CONUS Day -$          -$            

Lodging Day 87.00$   -$          -$            

Rental Car Day 45.00$   -$          -$            

Gasoline LS -$          -$            

Pickup Truck Day -$          -$            

Mileage -  Pickup Truck Mile 0.50$     -$          -$            

Mileage - Personal Vehicle Mile 0.50$     -$          -$            

M&IE-Standard CONUS Day -$          -$            

M&IE- Day 51.00$   -$          -$            

Shipping 60 LS 25.00$   1,500.00$ 1,500.00$   

Copying 36000 Page 0.10$     3,600.00$ 3,600.00$   

Other LS -$       -$          -$            

Labor

TASK 7: Risk Assessment

Travel 

Report Production

Other



Office Supplies 120 Each 2.00$     240.00$    240.00$      

Each -$          -$            

Each -$          -$            

Each -$          -$            

610.36$      

Each -$     -$            

Each -$     -$            

-$            

TASK 7 Subtotals: 522 76,136.88$                                -$     -$          5,340$      82,087.24$ 

TRAVEL & ODC G&A 11.43%

Subcontractor G&A 11.43% + Fee 3%

Incentive Fee

Equipment

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other 

ODC 

Cost  Total 

Senior Scientist Hr 154.73$ -$                                           -$ 

Mid-Level Scientist Hr 105.91$ -$                                           -$ 

Junior Scientist Hr 84.42$   -$                                           -$ 

Senior Engineer Hr 155.80$ -$                                           -$ 

Mid-Level Engineer Hr 118.76$ -$                                           -$ 

Junior Engineer Hr 92.42$   -$                                           -$ 

Technician Hr 69.97$   -$                                           -$ 

Senior Technician Hr 91.81$   -$                                           -$ 

Risk Assessor/Toxicologist Hr 145.89$ -$                                           -$ 

Principal Technical Specialist Hr 241.08$ -$                                           -$ 

Clerical/Office Hr 73.39$   -$                                           -$ 

Project Manager Hr 169.91$ -$                                           -$ 

Site/Construction Manager Hr 120.36$ -$                                           -$ 

Procurement Hr 92.51$   -$                                           -$ 

Community Relations Hr 117.24$ -$                                           -$ 

GIS/IT Database Hr 107.35$ -$                                           -$ 

CADD Hr 90.22$   -$                                           -$ 

Project Controls Specialist Hr 85.27$   -$                                           -$ 

Subtotal: 0

Airfare Each 310.00$ -$          -$ 

Lodging-Standard CONUS Day -$          -$ 

Lodging Day 87.00$   -$          -$ 

Rental Car Day 45.00$   -$          -$ 

Gasoline LS -$          -$ 

Pickup Truck Day -$          -$ 

Mileage -  Pickup Truck Mile 0.50$     -$          -$ 

Mileage - Personal Vehicle Mile 0.50$     -$          -$ 

M&IE-Standard CONUS Day -$          -$ 

M&IE- Day 51.00$   -$          -$ 

Labor

TASK 8: Treatability Study

Travel 

Report Production



Shipping LS 25.00$   -$ -$ 

Copying Page 0.10$     -$ -$ 

Other LS -$ -$ 

Office Supplies Each 2.00$     -$ -$ 

Each -$ -$ 

Each -$ -$ 

Each -$ -$ 

-$ 

Each -$     -$ 

Each -$     -$ 

-$ 

TASK 8 Subtotals: 0 -$                                           -$     -$          -$ -$ 

Other

TRAVEL & ODC G&A 11.43%

Subcontractor G&A 11.43% + Fee 3%

Incentive Fee

Equipment

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other ODC 

Cost  Total 

Senior Scientist 19 Hr 154.73$ 2,939.87$                                  2,939.87$   

Mid-Level Scientist 310 Hr 105.91$ 32,832.10$                                32,832.10$ 

Junior Scientist Hr 84.42$   -$                                           -$            

Senior Engineer Hr 155.80$ -$                                           -$            

Mid-Level Engineer Hr 118.76$ -$                                           -$            

Junior Engineer Hr 92.42$   -$                                           -$            

Technician Hr 69.97$   -$                                           -$            

Senior Technician Hr 91.81$   -$                                           -$            

Risk Assessor/Toxicologist 19 Hr 145.89$ 2,771.91$                                  2,771.91$   

Principal Technical Specialist 19 Hr 241.08$ 4,580.52$                                  4,580.52$   

Clerical/Office 6 Hr 73.39$   440.34$                                     440.34$      

Project Manager 19 Hr 169.91$ 3,228.29$                                  3,228.29$   

Site/Construction Manager Hr 120.36$ -$                                           -$            

Procurement Hr 92.51$   -$                                           -$            

Community Relations Hr 117.24$ -$                                           -$            

GIS/IT Database 8 Hr 107.35$ 858.80$                                     858.80$      

CADD Hr 90.22$   -$                                           -$            

Project Controls Specialist Hr 85.27$   -$                                           -$            

Subtotal: 400

Airfare Each 310.00$ -$          -$            

Lodging-Standard CONUS Day -$          -$            

Lodging Day 87.00$   -$          -$            

Rental Car Day 45.00$   -$          -$            

Gasoline 1 LS 80.00$   80.00$      80.00$        

Pickup Truck Day -$          -$            

Mileage -  Pickup Truck Mile 0.50$     -$          -$            

Mileage - Personal Vehicle Mile 0.50$     -$          -$            

M&IE-Standard CONUS Day -$          -$            

M&IE- Day 51.00$   -$          -$            

Shipping 20 LS 25.00$   500.00$    500.00$      

Copying 12000 Page 0.10$     1,200.00$ 1,200.00$   

Other LS -$          -$            

Labor

TASK 9: Remedial Investigation

Travel 

Report Production

Other



Office Supplies Each 2.00$     -$          -$            

Each -$          -$            

Each -$          -$            

Each -$          -$            

203.45$      

Each -$     -$            

Each -$     -$            

-$            

TASK 9 Subtotals: 400 47,651.83$                                -$     80$           1,700$      49,635.28$ 

TRAVEL & ODC G&A 11.43%

Subcontractor G&A 11.43% + Fee 3%

Incentive Fee

Equipment

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other ODC 

Cost  Total 

Senior Scientist Hr 154.73$ -$                                           -$ 

Mid-Level Scientist Hr 105.91$ -$                                           -$ 

Junior Scientist Hr 84.42$   -$                                           -$ 

Senior Engineer Hr 155.80$ -$                                           -$ 

Mid-Level Engineer Hr 118.76$ -$                                           -$ 

Junior Engineer Hr 92.42$   -$                                           -$ 

Technician Hr 69.97$   -$                                           -$ 

Senior Technician Hr 91.81$   -$                                           -$ 

Risk Assessor/Toxicologist Hr 145.89$ -$                                           -$ 

Principal Technical Specialist Hr 241.08$ -$                                           -$ 

Clerical/Office Hr 73.39$   -$                                           -$ 

Project Manager Hr 169.91$ -$                                           -$ 

Site/Construction Manager Hr 120.36$ -$                                           -$ 

Procurement Hr 92.51$   -$                                           -$ 

Community Relations Hr 117.24$ -$                                           -$ 

GIS/IT Database Hr 107.35$ -$                                           -$ 

CADD Hr 90.22$   -$                                           -$ 

Project Controls Specialist Hr 85.27$   -$                                           -$ 

Subtotal: 0

Airfare Each 310.00$ -$          -$ 

Lodging-Standard CONUS Day -$          -$ 

Lodging Day 87.00$   -$          -$ 

Rental Car Day 45.00$   -$          -$ 

Gasoline LS -$          -$ 

Pickup Truck Day -$          -$ 

Mileage -  Pickup Truck Mile 0.50$     -$          -$ 

Mileage - Personal Vehicle Mile 0.50$     -$          -$ 

M&IE-Standard CONUS Day -$          -$ 

M&IE- Day 51.00$   -$          -$ 

Shipping LS 25.00$   -$          -$ 

Labor

TASK 10: Remedial Alternatives

Travel 

Report Production



Copying Page 0.10$     -$          -$ 

Other LS -$          -$ 

Office Supplies Each 2.00$     -$          -$ 

Each -$          -$ 

Each -$          -$ 

Each -$          -$ 

-$ 

Each -$     -$ 

Each -$     -$ 

-$ 

TASK 10 Subtotals: 0 -$                                           -$     -$          -$          -$ 

Other

TRAVEL & ODC G&A 11.43%

Subcontractor G&A 11.43% + Fee 3%

Incentive Fee

Equipment

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other 

ODC Cost  Total 

Senior Scientist Hr 154.73$ -$                                           -$ 

Mid-Level Scientist Hr 105.91$ -$                                           -$ 

Junior Scientist Hr 84.42$   -$                                           -$ 

Senior Engineer Hr 155.80$ -$                                           -$ 

Mid-Level Engineer Hr 118.76$ -$                                           -$ 

Junior Engineer Hr 92.42$   -$                                           -$ 

Technician Hr 69.97$   -$                                           -$ 

Senior Technician Hr 91.81$   -$                                           -$ 

Risk Assessor/Toxicologist Hr 145.89$ -$                                           -$ 

Principal Technical Specialist Hr 241.08$ -$                                           -$ 

Clerical/Office Hr 73.39$   -$                                           -$ 

Project Manager Hr 169.91$ -$                                           -$ 

Site/Construction Manager Hr 120.36$ -$                                           -$ 

Procurement Hr 92.51$   -$                                           -$ 

Community Relations Hr 117.24$ -$                                           -$ 

GIS/IT Database Hr 107.35$ -$                                           -$ 

CADD Hr 90.22$   -$                                           -$ 

Project Controls Specialist Hr 85.27$   -$                                           -$ 

Subtotal: 0

Airfare Each 310.00$ -$          -$ 

Lodging-Standard CONUS Day -$          -$ 

Lodging Day 87.00$   -$          -$ 

Rental Car Day 45.00$   -$          -$ 

Gasoline LS -$          -$ 

Pickup Truck Day -$          -$ 

Mileage -  Pickup Truck Mile 0.50$     -$          -$ 

Mileage - Personal Vehicle Mile 0.50$     -$          -$ 

M&IE-Standard CONUS Day -$          -$ 

M&IE- Day 51.00$   -$          -$ 

Shipping LS 25.00$   -$        -$ 

Labor

TASK 11: Remedial Alternatives Eval.

Travel 

Report Production



Copying Page 0.10$     -$        -$ 

Other LS -$        -$ 

Office Supplies Each 2.00$     -$        -$ 

Each -$        -$ 

Each -$        -$ 

Each -$        -$ 

-$ 

Each -$     -$ 

Each -$     -$ 

-$ 

TASK 11 Subtotals: 0 -$                                           -$     -$          -$        -$ 

Other

TRAVEL & ODC G&A 11.43%

Subcontractor G&A 11.43% + Fee 3%

Incentive Fee

Equipment

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other ODC 

Cost  Total 

Senior Scientist 39 Hr 154.73$ 6,034.47$                                  6,034.47$   

Mid-Level Scientist 22 Hr 105.91$ 2,330.02$                                  2,330.02$   

Junior Scientist Hr 84.42$   -$                                           -$            

Senior Engineer Hr 155.80$ -$                                           -$            

Mid-Level Engineer Hr 118.76$ -$                                           -$            

Junior Engineer Hr 92.42$   -$                                           -$            

Technician Hr 69.97$   -$                                           -$            

Senior Technician Hr 91.81$   -$                                           -$            

Risk Assessor/Toxicologist Hr 145.89$ -$                                           -$            

Principal Technical Specialist 6 Hr 241.08$ 1,446.48$                                  1,446.48$   

Clerical/Office 6 Hr 73.39$   440.34$                                     440.34$      

Project Manager 45 Hr 169.91$ 7,645.95$                                  7,645.95$   

Site/Construction Manager Hr 120.36$ -$                                           -$            

Procurement Hr 92.51$   -$                                           -$            

Community Relations Hr 117.24$ -$                                           -$            

GIS/IT Database 6 Hr 107.35$ 644.10$                                     644.10$      

CADD Hr 90.22$   -$                                           -$            

Project Controls Specialist Hr 85.27$   -$                                           -$            

Subtotal: 124

Airfare Each 310.00$ -$          -$            

Lodging-Standard CONUS Day -$          -$            

Lodging Day 87.00$   -$          -$            

Rental Car Day 45.00$   -$          -$            

Gasoline LS -$          -$            

Pickup Truck Day -$          -$            

Mileage -  Pickup Truck Mile 0.50$     -$          -$            

Mileage - Personal Vehicle Mile 0.50$     -$          -$            

M&IE-Standard CONUS Day -$          -$            

M&IE- Day 51.00$   -$          -$            

Shipping 20 LS 25.00$   500.00$    500.00$      

Copying 12000 Page 0.10$     1,200.00$ 1,200.00$   

Other LS -$          -$            

Labor

TASK 12: Feasibility Study

Travel 

Report Production

Other



Office Supplies 40 Each 2.00$     80.00$      80.00$        

Each -$          -$            

Each -$          -$            

Each -$          -$            

203.45$      

Each -$     -$            

Each -$     -$            

-$            

TASK 12 Subtotals: 124 18,541.36$                                -$     -$          1,780$      20,524.81$ 

TRAVEL & ODC G&A 11.43%

Incentive Fee

Subcontractor G&A 11.43% + Fee 3%

Equipment

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other ODC 

Cost  Total 

Senior Scientist Hr 154.73$ -$                                          -$          

Mid-Level Scientist 10 Hr 105.91$ 1,059.10$                                 1,059.10$ 

Junior Scientist Hr 84.42$   -$                                          -$          

Senior Engineer Hr 155.80$ -$                                          -$          

Mid-Level Engineer Hr 118.76$ -$                                          -$          

Junior Engineer Hr 92.42$   -$                                          -$          

Technician Hr 69.97$   -$                                          -$          

Senior Technician Hr 91.81$   -$                                          -$          

Risk Assessor/Toxicologist Hr 145.89$ -$                                          -$          

Principal Technical Specialist Hr 241.08$ -$                                          -$          

Clerical/Office 6 Hr 73.39$   440.34$                                    440.34$    

Project Manager 10 Hr 169.91$ 1,699.10$                                 1,699.10$ 

Site/Construction Manager Hr 120.36$ -$                                          -$          

Procurement Hr 92.51$   -$                                          -$          

Community Relations Hr 117.24$ -$                                          -$          

GIS/IT Database 8 Hr 107.35$ 858.80$                                    858.80$    

CADD 4 Hr 90.22$   360.88$                                    360.88$    

Project Controls Specialist Hr 85.27$   -$                                          -$          

Subtotal: 38

Airfare Each 310.00$ -$          -$          

Lodging-Standard CONUS Day -$          -$          

Lodging Day 87.00$   -$          -$          

Rental Car Day 45.00$   -$          -$          

Gasoline LS -$          -$          

Pickup Truck Day -$          -$          

Mileage -  Pickup Truck Mile 0.50$     -$          -$          

Mileage - Personal Vehicle Mile 0.50$     -$          -$          

M&IE-Standard CONUS Day -$          -$          

M&IE- Day 51.00$   -$          -$          

Shipping 5 LS 25.00$   125.00$    125.00$    

Copying 1 Page 13.00$   13.00$      13.00$      

Labor

TASK 13: Post RIFS

Travel 

Report Production



Other LS -$          -$          

Office Supplies 10 Each 2.00$     20.00$      20.00$      

Each -$          -$          

Each -$          -$          

Each -$          -$          

18.06$      

Each -$     -$          

Each -$     -$          

-$          

TASK 13 Subtotals: 38 4,418.22$                                 -$     -$          158$         4,594.28$ 

Other

TRAVEL & ODC G&A 11.43%

Incentive Fee

Subcontractor G&A 11.43% + Fee 3%

Equipment

Subcontractors



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other 

ODC 

Cost  Total 

Senior Scientist Hr 154.73$ -$                                           -$ 

Mid-Level Scientist Hr 105.91$ -$                                           -$ 

Junior Scientist Hr 84.42$   -$                                           -$ 

Senior Engineer Hr 155.80$ -$                                           -$ 

Mid-Level Engineer Hr 118.76$ -$                                           -$ 

Junior Engineer Hr 92.42$   -$                                           -$ 

Technician Hr 69.97$   -$                                           -$ 

Senior Technician Hr 91.81$   -$                                           -$ 

Risk Assessor/Toxicologist Hr 145.89$ -$                                           -$ 

Principal Technical Specialist Hr 241.08$ -$                                           -$ 

Clerical/Office Hr 73.39$   -$                                           -$ 

Project Manager Hr 169.91$ -$                                           -$ 

Site/Construction Manager Hr 120.36$ -$                                           -$ 

Procurement Hr 92.51$   -$                                           -$ 

Community Relations Hr 117.24$ -$                                           -$ 

GIS/IT Database Hr 107.35$ -$                                           -$ 

CADD Hr 90.22$   -$                                           -$ 

Project Controls Specialist Hr 85.27$   -$                                           -$ 

Subtotal: 0

Airfare Each 310.00$ -$          -$ 

Lodging-Standard CONUS Day -$          -$ 

Lodging Day 87.00$   -$          -$ 

Rental Car Day 45.00$   -$          -$ 

Gasoline LS -$          -$ 

Pickup Truck Day -$          -$ 

Mileage -  Pickup Truck Mile 0.50$     -$          -$ 

Mileage - Personal Vehicle Mile 0.50$     -$          -$ 

M&IE-Standard CONUS Day -$          -$ 

M&IE- Day 51.00$   -$          -$ 

Labor

TASK 14: Administrative Record

Travel 

Report Production



Shipping LS 25.00$   -$ -$ 

Copying Page 0.10$     -$ -$ 

Other LS -$ -$ 

Office Supplies Each 2.00$     -$ -$ 

Each -$ -$ 

Each -$ -$ 

Each -$ -$ 

-$ 

Each -$     -$ 

Each -$     -$ 

-$ 

TASK 14 Subtotals: 0 -$                                           -$     -$          -$ -$ 

Incentive Fee

Subcontractor G&A 11.43% + Fee 3%

Equipment

Subcontractors

Other

TRAVEL & ODC G&A 11.43%



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other 

ODC Cost  Total 

Senior Scientist Hr 154.73$ -$                                            -$           

Mid-Level Scientist Hr 105.91$ -$                                            -$           

Junior Scientist Hr 84.42$   -$                                            -$           

Senior Engineer Hr 155.80$ -$                                            -$           

Mid-Level Engineer Hr 118.76$ -$                                            -$           

Junior Engineer Hr 92.42$   -$                                            -$           

Technician Hr 69.97$   -$                                            -$           

Senior Technician Hr 91.81$   -$                                            -$           

Risk Assessor/Toxicologist Hr 145.89$ -$                                            -$           

Principal Technical Specialist Hr 241.08$ -$                                            -$           

Clerical/Office 38 Hr 73.39$   2,788.82$                                   2,788.82$  

Project Manager 24 Hr 169.91$ 4,077.84$                                   4,077.84$  

Site/Construction Manager Hr 120.36$ -$                                            -$           

Procurement Hr 92.51$   -$                                            -$           

Community Relations Hr 117.24$ -$                                            -$           

GIS/IT Database Hr 107.35$ -$                                            -$           

CADD Hr 90.22$   -$                                            -$           

Project Controls Specialist Hr 85.27$   -$                                            -$           

Subtotal: 62

Airfare Each 310.00$ -$          -$           

Lodging-Standard CONUS Day -$          -$           

Lodging Day 87.00$   -$          -$           

Rental Car Day 45.00$   -$          -$           

Gasoline LS -$          -$           

Pickup Truck Day -$          -$           

Mileage -  Pickup Truck Mile 0.50$     -$          -$           

Mileage - Personal Vehicle Mile 0.50$     -$          -$           

M&IE-Standard CONUS Day -$          -$           

M&IE- Day 51.00$   -$          -$           

Shipping 10 LS 25.00$   250.00$   250.00$     

Copying 1 Page 5.00$     5.00$       5.00$         

Other LS -$         -$           

Office Supplies 1 Each 12.00$   12.00$     12.00$       

Each -$         -$           

TASK 15: Task Order Closeout

Labor

Travel 

Report Production

Other

Equipment



Each -$         -$           

Each -$         -$           

30.52$       

Each -$      -$           

Each -$      -$           

-$           

TASK 15 Subtotals: 62 6,866.66$                                   -$      -$          267$        7,164.18$  

Subcontractors

Subcontractor G&A 11.43% + Fee 3%

Incentive Fee

TRAVEL & ODC G&A 11.43%



EA IGCE Summary for RIFS Fill in Highlighted Cells Only 

Labor 

Hours

Non-

Labor 

Units

Unit of 

Measure  Unit Cost  Labor Cost 

Subcon. 

Cost Travel Cost

Other 

ODC 

Cost  Total 

Senior Scientist Hr 154.73$ -$                                           -$ 

Mid-Level Scientist Hr 105.91$ -$                                           -$ 

Junior Scientist Hr 84.42$   -$                                           -$ 

Senior Engineer Hr 155.80$ -$                                           -$ 

Mid-Level Engineer Hr 118.76$ -$                                           -$ 

Junior Engineer Hr 92.42$   -$                                           -$ 

Technician Hr 69.97$   -$                                           -$ 

Senior Technician Hr 91.81$   -$                                           -$ 

Risk Assessor/Toxicologist Hr 145.89$ -$                                           -$ 

Principal Technical Specialist Hr 241.08$ -$                                           -$ 

Clerical/Office Hr 73.39$   -$                                           -$ 

Project Manager Hr 169.91$ -$                                           -$ 

Site/Construction Manager Hr 120.36$ -$                                           -$ 

Procurement Hr 92.51$   -$                                           -$ 

Community Relations Hr 117.24$ -$                                           -$ 

GIS/IT Database Hr 107.35$ -$                                           -$ 

CADD Hr 90.22$   -$                                           -$ 

Project Controls Specialist Hr 85.27$   -$                                           -$ 

Subtotal: 0

Airfare Each 310.00$ -$          -$ 

Lodging-Standard CONUS Day -$          -$ 

Lodging Day 87.00$   -$          -$ 

Rental Car Day 45.00$   -$          -$ 

Gasoline LS -$          -$ 

Pickup Truck Day -$          -$ 

Mileage -  Pickup Truck Mile 0.50$     -$          -$ 

Mileage - Personal Vehicle Mile 0.50$     -$          -$ 

M&IE-Standard CONUS Day -$          -$ 

M&IE- Day 51.00$   -$          -$ 

Labor

TASK 16: Other

Travel 

Report Production



Shipping LS 25.00$   -$ -$ 

Copying Page 0.10$     -$ -$ 

Other LS -$ -$ 

Office Supplies Each 2.00$     -$ -$ 

Each -$ -$ 

Each -$ -$ 

Each -$ -$ 

-$ 

Each -$     -$ 

Each -$     -$ 

-$ 

TASK 16 Subtotals: 0 -$                                           -$     -$          -$ -$ 

Incentive Fee

Subcontractor G&A 11.43% + Fee 3%

Equipment

Subcontractors

Other

TRAVEL & ODC G&A 11.43%



Instructions:

To complete your IGCE estimate, fill in all cells that are highlighted yellow on all worksheets, Task 1 

through Task 13

The results of your entries will be summarized on the Summary worksheet.  You do not need to fill in 

any information on 

   the Summary worksheet.

To print the entire document, select Print "Entire Workbook" under the Print Screen:
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